STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 8
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK

1

2

3

4

5

03/ 14/ 02
11- 237024
11-SD-8-R34. 0/ R34. 7

BIl D

SUMMARY

I'N SAN DI EGO COUNTY NEAR ALPI NE
AT VAR QUS LOCATI ONS

RAMP PAVEMENT REHABI LI TATI ON

531, 000. 00 AMOUNT UNDER

FUND TOTAL HA22 650, 000
ENG NEERS EST
RAS
Bl D TOTAL BI DDER | D
458, 232. 50 4
469, 269. 00 6
484, 193. 25 5
496, 347. 90 1
545, 464. 00 3

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

72,767.50

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

03/ 18/ 02
CONTRACT CCDE 'B '
21 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER COF WORKI NG DAYS

45

PERCENT UNDER EST 13. 70

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA 95077
DALEY

5370 EASTGATE MALL
SAN DIEGO CA 92121
HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163-9069
FRANK AND SON PAVI NG | NC

1019 TH RD AVENUE
CHULA VISTA CA 91911
HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

858 642- 7500
00749995
858 642-9269

858 874-5011
00097352
858 268-5126

619 422-8322
00612545
619 420-9020

858 587-3600
00750542
858 453-6034

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 237024

11-SD- 8- R34

03/ 14/ 02

6

568, 649. 76

2

J D PAVI NG I NC

1412 BARHAM DRI VE
SAN MARCOS CA 92078

Bl D245
PAGE 2
03/ 18/ 02
760 233-2980 SB PREF CLAI MED
00652554
FAX 760 233-2984 BID 1S OVER SBP
PREFERENCE LI M TS



11- 237024 Bl D245

11-SD- 8- R34 PAGE 3
03/ 14/ 02 03/ 18/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE CONST I NC PLACE ASPHALT CONCRETE DI KE

GOSHEN CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
POMAY CA
SUDHAKAR COVPANY STRI PI NG
RIALTO CA
SUTHERLI N CONTRACTI NG | NC ELECTRI CAL
EL CAJON CA
VALENTI NE SURFACI NG COLD PLANE AND REMOVE BASE

VANCOUVER WA



11- 237024
11-SD- 8- R34
03/ 14/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4

03/ 18/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PAVEMENT RECYCLI NG SYSTEMS | NC
R VERSI DE CA

SUDHAKAR COVPANY

RIALTO CA

Bl DDER | D NAME AND ADDRESS

COLD PLANI NG
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APCO

GOSHEN CA

CHRI SP COVPANY

FREMONT CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

SELECT ELECTRI C

SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

STRI PI NG AND NMARKI NG

COLD PLANE

PULL BOXES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PAVEMENT RECYCLI NG SYSTEMS | NC
P O BOX 1266

R VERSI DE CA 92502

SUDHAKAR COVPANY

1450 FI TZGERALD AVENUE

RIALTO CA 92376

COLD M LLI NG

STRI PI NG



11- 237024
11-SD- 8- R34
03/ 14/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
03/ 18/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PAVEMENT RECYCLI NG SYSTEMS
R VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS
R VERSI DE CA

PAYCO SPECI ALTI ES

CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE PAVEMENT ( PARTI AL)

REMOVE ASPHALT CONCRETE DI KE, ASPHALT CONCRETE AND BASE
STRI PI NG AND NMARKI NG
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

2788 VENTURE DRI VE
LINCOLN CA 95648

AMERI CAN BARRI CADE | NC
2140 SOUTH DUPONT DRI VE
ANAHEI M CA 92806
PAVEMENT RECYCLI NG SYSTEMS
121 NORTH MAI N STREET

R VERSI DE CA 92502
PAYCO SPECI ALTI ES I NC

120 NORTH SECOND AVENUE
CHULA VI STA CA 91910
PERRY ELECTRI C

9201 | SAAC STREET SUITE B
SANTEE CA 92071

CONTI NUED ON NEXT PAGE

I TEM 12 ( PARTI AL)

| TEM 1

I TEMS 4 THRU 7

I TEMS 2 AND 15 THRU 20 ( PARTIAL)

| TEM 21



11- 237024
11-SD- 8- R34
03/ 14/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
03/ 18/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WATER CONSULTANT CONSTRUCTCRS
P O BOX 1480
LUCERNE VALLEY CA 92356

I TEMS 3 AND 11 ( PARTI AL)



11- 237024 Bl D245

11- SD- 8- R34 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 14/ 02 03/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 650. 00* 4, 650. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 400. 00* 8, 400. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2,000. 00 4,000. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 2,300 2.00 4, 600. 00
5 150860 REMOVE BASE AND SURFACI NG VB 1, 150 20. 00 23, 000. 00
6 (S) 023261 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 4,000 2.50 10, 000. 00
(105 MM MAXI MUM)
7 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 18, 000 1.80 32, 400. 00
(60 MM MAXI MUM)
8 190185 SHOULDER BACKI NG STA 11 975. 00 10, 725. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 75 18. 50 1, 387.50
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 3.2 1,125. 00 3, 600. 00
11 390102 ASPHALT CONCRETE ( TYPE A) TONN 5, 300 58. 00 307, 400. 00
12 394001 PLACE ASPHALT CONCRETE DI KE M 2, 300 4.00 9, 200. 00
13 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 6 1, 500. 00 9, 000. 00
14 023262 I NSTALL SI GN POST SUPPORT SYSTEM EA 2 550. 00 1, 100. 00
15 820107 DELI NEATOR ( CLASS 1) EA 69 30. 00 2,070. 00
16 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 100 37.00 3, 700. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 200 3.50 4, 200. 00
18 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 290 1. 00 290. 00
(BROKEN 5.18 M- 2.14 M
19 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 5, 500 . 60 3, 300. 00
20 (S) 850122 PAVEMENT MARKER EA 470 13.00 6, 110. 00
( RETROREFLECT! VE- RECESSED)
21 869034 NO 5(T) PULL BOX EA 13 700. 00 9, 100. 00

TOTAL 458, 232. 50



[ TEMl

O©CoOoO~NOOUAWNE

11- 237024
11-SD- 8- R34
03/ 14/ 02

290.
1, 870.

35.

12.
488.

SUMMARY

280.
55.

280.
795,

38.

12.
575.

OF

. 00*
. 00*
.00

REMA

896.
291500
10350.
1680
1590
2190
3800
5100.
319.
6050
5875.
7475.
484, 193. 25

I NI

FOURTH
BI D AMOUNT
_______________________________ |

5, 500. 00* 5500
26, 000. 00* 26000
1, 500. 00 3000
2.00 4600
41. 00 47150
5.00 20000
3.75 67500
570. 90 6279
24.00 1800
500. 00 1600
52.00 275600
4.00 9200
350. 00 2100
550. 00 1100
30. 00 2070
36. 00 3600
3.50 4200
1.50 435
.77 4235
12. 40 5828
350. 00 4550
496, 347. 90

Bl D245

PAGE 8
03/ 18/ 02
FI FTH
BI D AMOUNT
5, 000. 00* 5000
20, 000. 00* 20000
3, 600. 00 7200
2.50 5750
60. 00 69000
4.00 16000
3.00 54000
700. 00 7700
60. 00 4500
500. 00 1600
58. 00 307400
5.00 11500
500. 00 3000
1, 000. 00 2000
26. 00 1794
30. 00 3000
3.00 3600
3.00 870
.60 3300
25.00 11750
500. 00 6500
545, 464. 00



11- 237024 Bl D245

11- SD- 8- R34 SUMMARY OF REMAINING BIDDERS PAGE 9
03/ 14/ 02 03/ 18/ 02
| TEM SI XTH
| Bl D AMOUNT

| _______________________________
1] 6, 300. 00* 6300. 00
2 | 27, 501. 60* 27501. 60
3| 3, 584. 00 7168. 00
4 | 2.24 5152. 00
5 | 35. 84 41216. 00
6 | 4.48 17920. 00
7 2.80 50400. 00
8 | 1,192. 80 13120. 80
9 | 29.12 2184. 00
10 | 458. 08 1465. 86
11 | 64. 19 340207. 00
12 | 7.78 17894. 00
13 | 458. 08 2748. 48
14 | 280. 00 560. 00
15 | 26.88 1854. 72
16 | 30. 24 3024. 00
17 | 2.46 2952. 00
18 | 2.91 843. 90
19 | . 65 3575. 00
20 | 26. 32 12370. 40
21 | 784. 00 10192. 00

TOT 568, 649. 76



